STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 6
NUMBER OF BI DDERS 4
Bl D RANK

09/ 12/ 06
10-0ON2104
10- STA-5-28.1

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

B I

HA22

D SUMMARY

DEPARTMENT

I N STANI SLAUS AND SAN JOAQUI N
COUNTI ES I N AND NEAR NEWVAN,
PATTERSON AND WESTLEY FROM MERCED
AND STANI SLAUS COUNTY LINE TO

RUBBERI ZED ASPHALT CONCRETE OVERLAY

0

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

7,261,000. 00 AMOUNT UNDER

Bl DDER | D

6, 296, 520. 00 3

7,218, 385. 00 2

7,331, 950. 00 4

7,997, 940. 00 1

964, 480. 00

OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 13/ 06
CONTRACT CODE 'D '
18 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

75

PERCENT UNDER EST 13. 28

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085

WATSONVI LLE CA 95077

TEI CHERT CONSTRUCTI ON

P O BOX 3367

TURLOCK CA 95381

DE SI LVA GATES CONSTRUCTI ON

P O BOX 2909

DUBLI N CA 94568
GEORCGE REED I NC

P O BOX 4760

MODESTO CA 95352

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

209 632-6600
00000008
209 632-3404

925 829-9220
00704195
925 803-4263

209 523-0734
00211337
209 523-4927

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



10- ON2104 Bl D245

10- STA-5-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 12/ 06 09/ 13/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL STRI PI NG SERVI CE PAVEMENT MARKI NG AND STRI PI NG
RANCHO CORDOVA CA



10- ON2104 Bl D245

10- STA-5-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 12/ 06 09/ 13/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY STRI PI NG
FREMONT CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
TI TAN DVBE PREPARE WATER POLLUTI ON CONTROL PROGRAM
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
KENTS O L SERVI CE FOG SEAL
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO SHOULDER MACHI NE RENTAL

6614 AVENUE 304
GOSHEN CA 93227

BOBBI E MACK GRI NDI NG COVPANY COLD PLANE ASPHALT CONCRETE
13750 CATALI NA STREET
SAN LEANDRO CA 94577-5502

GLOBAL ENVI RONMENTAL NETWORK | NC WATER PCOLLUTI ON CONTRCL PROGRAM
P O BOX 8068
FOUNTAI N VALLEY CA 92728

CONTI NUED ON NEXT PAGE



10- ON2104 Bl D245

10- STA-5-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 12/ 06 09/ 13/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 LI NEAR OPTI ONS STRI PI NG AND PAVEMENT MARKI NGS
ONE KELLY COURT
MENLO PARK CA 94025

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444

THOVAS AND PRATT PORTABLE CHANGEABLE MESSAGE SI GNS ( PARTI AL)
1564 A FI TZGERALD DRI VE
PI NOLE CA 94803

THOVAS AND PRATT TRAFFI C CONTROL ( PARTI AL)
1564 A FI TZGERALD DRI VE
PI NOLE CA 94803



10- ON2104 Bl D245

10- STA-5- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

09/ 12/ 06 09/ 13/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUVMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 75 1, 000. 00 75, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00

PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 11, 000. 00 11, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00 200, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 25, 000. 00 25, 000. 00
8 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 260 130. 00 33, 800. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 22, 500 12.00 270, 000. 00
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 480 120. 00 57, 600. 00
11 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 190 1.00 190. 00
12 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 670 380. 00 254, 600. 00
13 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 48, 100 100. 00 4,810, 000. 00
14 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 280 1. 00 280. 00
15 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 260 130. 00 33, 800. 00
16 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 295, 100 .50 147, 550. 00
( SPRAYABLE)

17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 14, 500 4.60 66, 700. 00
18 999990 MOBI LI ZATI ON LS LUMP SUM 290, 000. 00 290, 000. 00

TOTAL 6, 296, 520. 00



10- ON2104 Bl D245

10- STA-5-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 12/ 06 09/ 13/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 1, 000. 00 1000. 00 2,750. 00 2750. 00
2 2, 000. 00 150000. 00 2,600. 00 195000. 00 750. 00 56250. 00
3 10, 000. 00 10000. 00 1, 000. 00 1000. 00 750. 00 750. 00
4 1, 500. 00 1500. 00 5, 000. 00 5000. 00 10, 500. 00 10500. 00
5 25, 000. 00 25000. 00 6, 000. 00 6000. 00 25, 000. 00 25000. 00
6 929, 000. 00 929000. 00 490, 000. 00 490000. 00 600, 000. 00 600000. 00
7 150, 000. 00 150000. 00 25, 000. 00 25000. 00 19, 500. 00 19500. 00
8 80. 00 20800. 00 100. 00 26000. 00 85. 00 22100. 00
9 12. 00 270000. 00 9. 00 202500. 00 6. 50 146250. 00
10 225. 00 108000. 00 60. 00 28800. 00 150. 00 72000. 00
11 1.00 190. 00 300. 00 57000. 00 100. 00 19000. 00
12 365. 00 244550. 00 380. 00 254600. 00 350. 00 234500. 00
13 88. 00 4232800. 00 105. 00 5050500. 00 133. 00 6397300. 00
14 1.00 280. 00 100. 00 28000. 00 100. 00 28000. 00
15 80. 00 20800. 00 100. 00 26000. 00 60. 00 15600. 00
16 .90 265590. 00 .50 147550. 00 .65 191815. 00
17 4.35 63075. 00 4.00 58000. 00 4.25 61625. 00
18 721, 800. 00 721800. 00 730, 000. 00 730000. 00 95, 000. 00 95000. 00
TOT 7,218, 385. 00 7,331, 950. 00 7,997, 940. 00



